ARCHITECTURAL/ENGINEERING CONTRACT
STATE OF SOUTH DAKOTA
AGREEMENT FOR

OSE#

THIS AGREEMENT made and entered into this day of ,20 , by and among the State of South Dakota,
acting through its Office of the State Engineer, Bureau of Administration, Joe Foss Building, 523 East Capitol Avenue, Pierre,
South Dakota 57501-3182 and , herein collectively referred to as the State, and , herein referred
to as the Architect/Engineer.

WITNESSETH:
WHEREAS, the State of South Dakota through its duly authorized Agent and the Architect/Engineer intends to ;

WHEREAS, the State, through the Building Committee created by SDCL § 5-14-3 and the Bureau of Administration, has
complied with the duties defined in SDCL §§ 5-14-3, 5-14-5, 5-14-6, and 5-14-9; and,

WHEREAS, the State desires to obtain the services of the Architect/Engineer and the Architect/Engineer desires to perform
the services described herein with reference to the Project, for the consideration, and in accordance with the covenants,
terms and conditions set forth herein;

NOW THEREFORE it is mutually agreed as follows:

PART I
ARCHITECT/ENGINEER RESPONSIBILITIES

A. The Architect/Engineer agrees to perform professional services in connection with the above named Project as set
forth herein. The services shall consist of services performed by the Architect/Engineer, its employees, and its
consultants.

B. The Architect/Engineer, its employees, and consultants shall be responsible in the performance of the services
under this agreement for exercising the degree of skill and care consistent with customarily accepted professional
and technical practices and procedures for Architect/Engineers performing the type of services required for this
Project, while providing services as expeditiously as possible to maintain the orderly progress of the Project. The
Architect/Engineer shall be responsible to the State for deficiencies in the services provided which result from the
failure to meet the standard given herein.

C. The Architect/Engineer shall prepare and submit to the State Engineer for approval a schedule for the performance
of Architect/Engineer's services, which may be adjusted for reasonable cause as the Project proceeds, and which
shall include allowances for periods of time required for review by the State agencies and approval of submissions
and for approvals of governmental regulatory authorities with jurisdiction over the Project. This schedule, when
approved by the State Engineer shall not, except for reasonable cause, be exceeded by the Architect/Engineer.

PART II
BASIC SERVICES

A. Programming Phase
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The Programming Phase of this work shall be

-(Completed by the Architect/Engineer under a separate agreement between the parties.)
OR

-(Included in the schematic design phase of this Project.)
OR

-Other language as appropriate.

Upon approval by the State Building Committee the program, schedule, and construction budget
developed through the programming phase shall be incorporated in and form the basis of the services
described herein.

Schematic Design Phase

The Architect/Engineer shall perform the following services as part of the schematic design phase.

Make a complete study of proposed site.

Have necessary conferences with the State Building Committee, and the State Engineer, and other duly
authorized personnel in order to determine and refine the required scope of the Project as determined in
Part II.A above.

Take minutes of such conferences as stated in "2" above and for all such meetings and conferences during
this and subsequent phases of the Project. Copies of the minutes are to be furnished to the State
Engineer.

The Architect/Engineer shall employ specialists to evaluate and study special considerations of the
Project, if such expertise is not available in their organization (see also Part I1.D.5). If requested by the
State Engineer, such specialists shall be present for conferences, design presentations, or inspection
conducted for the State Building Committee, the State Engineer, or other authorized personnel.

Prepare schematic design studies, preliminary plans, and a report including a description of proposed
architectural, structural, mechanical, and electrical systems; and a preliminary code analysis indicating
construction types, occupancy classification(s), and anticipated yard, floor area, exit protection needs, and
similar considerations (see Part 11.D.3 for relevant codes and standards) to properly inform the State
Building Committee and the State Engineer of the scale and relationship of the Project components.

Prepare an estimate of cost based on current conditions and date the estimate accordingly.

Submit, on or before , four (4) copies of items covered in "5" and "6" above to the State
Engineer for review by the State Building Committee and the State Engineer.

Upon completion of the review by the State Building Committee and the State Engineer, the
Architect/Engineer shall make necessary revisions and alterations to the preliminary plans, report, and
estimate, and resubmit same for approval to the State Engineer.

The Architect/Engineer shall receive written authority from the State Engineer prior to proceeding beyond
this phase of the Project.

Design Development Phase

The Architect/Engineer shall perform the following services as part of the Design Development Phase.
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1. Upon written authorization from the State Engineer prepare, in accordance with the approved schematic
design phase program, schedule, and budget, those drawings, plans, elevations, outline specifications and
other documents as necessary to fix and illustrate the size and character of the Project as pertains to type
of architectural, mechanical and electrical systems, materials, and all other such items as may be
appropriate.

2. Arrange conferences with the State Engineer, the State Building Committee, and other authorized
personnel to present and review the Design Development Documents. The Architect/Engineer shall take
and distribute minutes of this and all other Project meetings in which they participate.

3. Prepare for approval of the State Engineer a description of the number and content of bid packages,
including separate material and equipment purchases, and phasing, scheduling, occupancy, and facility
operation considerations.

4, Make necessary revisions to the documents as a result of the review conference(s). Advise the State
Engineer of those adjustments to the previously approved schedule and budget recommended by the
Architect/Engineer based upon the Design Development review.

Construction Documents Phase

1. Upon written notification from the State Engineer, prepare construction documents consisting of
Drawings, Plans, and Specifications which set forth in detail the requirements for construction of the
Project, based on the approved Design Development Documents and any adjustments in the schedule,
cost, quality, or scope of the Project authorized by the State Engineer.

2. Upon receipt from the State Engineer of one copy of the front end documents including the Bidder’s
Checklist, Instructions to Bidders, Asbestos-Containing Materials Statement, format for the Bid Form, Bid
Bond form, Contractor’s Certification of Surety, Non-resident Bidder Affidavit, form of the Agreement for
Construction Contracts, Performance and Payment Bond form, General Conditions for the Construction
Contract, and format for the Special Conditions of the Construction Contract, the Architect/Engineer will
prepare, for review by the State Engineer, the necessary bidding information, bidding forms, and the
Special Contract Conditions, together with any suggested adjustments to the form of the Agreement with
the Contractor or other documents provided.

3. Develop the design and the Construction Documents in accord with applicable State laws and codes.
Architectural, structural, general, mechanical, plumbing, and the electrical design shall conform to the
following standards that are current as of the date of authorization to proceed with the design
development documents:

(a) The latest edition of the International Code Council’s International Building Code, International
Fire Code, and International Mechanical Code and the associated appendix chapters for each
code,

(b) The latest edition of The American Society of Heating, Refrigerating and Air-conditioning

Engineers’ Energy Efficient Design of New Buildings Except Low-Rise Residential Buildings,

(c) The South Dakota State Plumbing Commission’s rules and regulations governing the installation
of plumbing,
(d) The State Electrical Commission’s rules and regulations governing the installation of electrical

wiring, fixtures, and equipment,

(e) The South Dakota State Glazing Law, and
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() The Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities.

NOTE: Should there be a conflict between any of the above "Codes", Guides, or "Laws" the more stringent
shall apply.

Assist the State in securing the necessary permits and making the necessary filings required to obtain the
approval of governmental authorities having jurisdiction over the Project.

Employ such specialists as may be required to evaluate, study, and assist in design for special
considerations of the Project if such professional expertise is not available in the Architect/Engineer's
organization, except those services indicated in this agreement as being provided by the State.
Employment of such specialists is part of the Basic Services provided under this agreement, except for
those specialists as identified in Part IV.B (surveying services), Part IV.C (geotechnical engineering
services).

(a) If testing by the State reveals that Asbestos is involved in the Project, the State will engage an
Asbestos Designer to develop bid documents specifically related to abatement of the Asbestos.
The Architect/Engineer may be required to include these bid documents as a part of their
specifications and drawings and will identify such documents as the work product of the
Asbestos Designer. The Architect/Engineer may include the notation that they "are not
responsible for said Asbestos documents included in this drawings and specifications." The bid
documents shall state that the cost of Asbestos abatement must be treated as a separate bid
item. Asbestos abatement cost is not to be included in the construction cost on which the
Architect/Engineer fee is computed. The Architect/Engineer will not be expected to inspect or
monitor any Asbestos abatement activities during the course of construction. However, the
Architect/Engineer is expected to recognize the impact of the Asbestos abatement activities on
their portion of the construction and to accommodate such impact in their design.

(b) Recognizing that the Architect/Engineer is not responsible or liable for asbestos existing and in
place prior to commencement of this Project, or for the activities of any Asbestos Abatement
Designer or Contractor, the Architect/Engineer is not required to carry professional liability
insurance or insurance rider for asbestos abatement activities.

Submit to the State Engineer, on or before the date to be specified in the written authority to proceed
with this phase, 4 complete sets of final plans and specifications for review by the State Building
Committee and the State Engineer.

Make necessary revisions as required based on review by the State Building Committee and the State
Engineer and following receipt of the Advertisement for Bids, submit four complete revised sets of final
plans and specifications to the State Engineer.

Advise the State of any adjustments to previous preliminary estimates of construction costs and project
budget necessitated by changes in requirements or general market conditions and submit for review new
estimates dated the date the estimate is made to State.

Provide documentation that the completed documents have been reviewed by an ICC Certified Plans
examiner, or other reviewer approved by the State Engineer, to determine compliance with the Uniform
Codes referenced in Part 11.D.3(a) above. The code review documentation should include the reviewer's
findings, a description of the buildings or areas reviewed, and a summary of applicable code
requirements.

Bidding Phase
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The Architect/Engineer shall provide the following services as part of the bidding phase.

1. The State Engineer will advertise the Project and furnish the Architect/Engineer a copy of the
advertisement for insertion in the specifications for bidding.

2. Assist the State in securing bids, including any appropriate notification of plan exchanges, contractors, or
other organizations. Furnish plans and specifications to each bona fide bidder requesting the same, as
well as to such major suppliers as is believed it would be advantageous to the State to use in quoting to
contractors (Cost of plans and specifications is covered in Part XI.A).

3. Attend bid openings and prepare a written tabulation of bids received. Submit to the State Engineer a
written analysis of the bids and a recommendation on awarding of contracts. As requested, provide other
assistance in awarding or preparing contracts for construction.

4, Furnish to successful bidders to whom contracts have been awarded final plans and specifications as
necessary for the prosecution of the Project or as required by the conditions of the construction contract
(cost of said plans and specifications is covered in Part XI.A).

Construction Phase - Administration of the Construction Contract.

The Architect/Engineer shall provide services as described herein, and in accordance with the conditions of the
construction contract provided under Part 11.D.2, during the construction phase. Services under this phase shall
commence upon award of contracts for construction.

1. Duties, responsibilities and limitations of authority of the Architect/Engineer shall not be restricted,
modified, or extended without written agreement of the Architect/Engineer and the State Engineer.

2. The Architect/Engineer shall be the representative of the State during the construction phase of the
Project, and shall advise and consult with the State Engineer and the State Building Committee.
Instructions to the contractor shall be forwarded through the Architect/Engineer. The Architect shall have
the authority to act on behalf of the State only to the extent provided herein and in the contract
documents, unless otherwise specifically agreed in writing.

3. The Architect/Engineer will visit the construction site at intervals appropriate to the stage of construction,
but averaging every two weeks, to keep generally familiar with the progress and quality of the work
completed and to determine in general if the Project is being constructed in a manner such that when
completed it would be in conformance with the plans and specifications and other contract documents.
On the basis of such observations or inspections, the Architect/Engineer shall keep the State Engineer and
the State Engineer's representative informed of the progress and quality of the work on the Project and
endeavor to guard the State against defects and deficiencies in the work of the contractor. Every two
weeks, the Architect/Engineer will provide a written report to the State Engineer and the State Engineer's
representative as to the progress of the Project, items noted for correction, and remedial actions, if any,
required. The State Engineer or an authorized representative of the State Engineer may attend such site
visits or inspections, and other inspections or observance activities conducted by the Architect/Engineer,
or may on their own observe or inspect the progress of the Project at other times, but the responsibility
for performing any inspections or observance of the construction work in accordance with this paragraph
remains with the Architect/Engineer. Any services provided pursuant to Part I1l.B shall be an additional
service over and above the services to be provided under this paragraph.

4, The Architect/Engineer shall endeavor at all times to guard the State against defects and deficiencies in

the Project as executed by the Contractors, however, the Architect/Engineer shall not be required to
guarantee the performance of the Contractors.
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10.

11.

Prompt written notice shall be given by the Architect/Engineer to the State Engineer if the
Architect/Engineer becomes aware of any fault or defect in the Project or non-conformance with the
contract documents.

The Architect/Engineer shall not have control over or charge of and shall not be responsible for
construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Project, since these are solely the Contractor's responsibilities under the
Contract for Construction. The Architect/Engineer shall not be responsible for the Contractor's schedules
or failure to carry out the Project in accordance with the Contract Documents. The Architect/Engineer
shall not have control over or charge of acts or omissions of the Contractor, Subcontractors, or their
agents or employees, or of any other persons performing portions of the Project, except to the extent
that the Architect/Engineer may formally notify the Contractor of the unacceptability of various portions
of the Project or failure to carry out the work on the Project in accordance with the contract documents.
The Architect/Engineer will inform the Contractor on behalf of, and in consultation with, the State
Engineer to cease work on the Project or portions thereof affected by those items that are unacceptable
and remain uncorrected until such time as corrections are made. Nothing in this paragraph is intended to
relieve the Architect/Engineer of its responsibility as set forth in this agreement to observe that the
Project is completed in accordance with the plans, specifications, and contract documents.

The Architect/Engineer shall at all times have access to the Project wherever it is in preparation or
progress.

Except as may otherwise be provided in the Contract Documents or when direct communications have
been approved by the Architect/Engineer, the State and their representatives and the Contractor shall
communicate through the Architect/Engineer. Communications by and with the Architect/Engineer's
consultants shall be through the Architect/Engineer.

The Architect/Engineer will determine the amounts owing to the Contractor based on inspections and
observations at the site, and on evaluations of the Contractor's Monthly Applications for Payment, and
shall issue Certificates of Payment for amounts due on forms provided by the State Engineer. A Certificate
of Payment constitutes a representation by the Architect/Engineer to the State, based upon the
inspections and the information provided by the Contractor in the Application, that the Project has
progressed to the point indicated; that to the best of the Architect/Engineer's knowledge, information,
and belief, the quality of the work on the Project is in accordance with the Contract Documents; and that
the Contractor is entitled to payment in the amount certified.

The Architect/Engineer shall have authority to reject work on the Project, which does not conform to the
Contract Documents. Whenever the Architect/Engineer considers it necessary or advisable for
implementation of the intent of the Contract Documents, the Architect/Engineer will have authority to
require additional inspection or testing of the work in accordance with the provisions of the Contract
Documents, whether or not such work is fabricated, installed, or completed. However, neither this
authority of the Architect/Engineer nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect/Engineer to any Construction
Contractor, Subcontractors, material and equipment suppliers, their agents or employees, or other
persons performing portions of the work on the Project.

The Architect/Engineer shall review and approve or take other appropriate action on Shop Drawings,
Product Data and Samples submitted by Construction Contractors to determine if they conform with the
design concept for the Project and with the information provided in the Contract Documents, and submit
these documents or information to the State Engineer indicating the Architect/Engineer's approval or
comments with reasonable promptness so as to cause no delay to the prosecution of the Project.
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12.

13.

14.

15.

16.

17.

18.

Approval or acceptance of a specific item shall not necessarily indicate the Architect/Engineer's approval
of an assembly of which the item is a component. When professional certification of equipment is
required by the Contract Documents, the Architect/Engineer will be entitled to rely upon that certification
to determine that the materials, systems, or equipment will meet the performance criteria required in the
Contract Documents.

Architect/Engineer will consult with and advise the State Building Committee and the State Engineer
during construction on any items which concern interpretation of design. The Architect/Engineer will
make recommendations to the State Building Committee on any adjustments that may be proposed by
the Contractor or the State agencies involved in the Project. The Architect/Engineer shall make such
necessary drawings or prepare descriptive information for change order proposals as required and shall
review the proposals for accuracy and recommend approval to the State Engineer; after proposals are
accepted by the State Engineer, the Architect/Engineer shall prepare the necessary change order
documents on forms provided by the State Engineer.

Architect/Engineer will conduct, at the time and place approved by the State Engineer, with
representatives of the State agencies involved in the Project and the Contractor, inspections to establish
dates of Project acceptance and completion. The Architect/Engineer shall have other Architects,
Structural, Mechanical, or Electrical Engineers, or other consultants in their employ in attendance at this
and at various progress inspections as may be necessary to evaluate whether the work completed on the
Project is in conformance with the Contract Documents. Architect/Engineer will receive and forward to
the State Engineer, with comments on completeness or acceptability, those warranties, operation
manuals, and other documents required by the Contract Documents and assembled by the Contractor.

Architect/Engineer will review the final estimate for final payment to the Contractor and provide a
Certificate of Final Payment to the State Engineer.

Architect/Engineer will provide to the State Engineer, State Building Committee, or the Contractor, upon
written request, interpretations and decisions in writing, or in the form of drawings, on matters
concerning performance under the Contract Documents, and execution or performance of the work on
the Project. Response to such requests shall be made with reasonable promptness and within any time
limits agreed upon. The final decision on all such questions shall be made by the State Engineer on behalf
of the State Building Committee.

Architect/Engineer will maintain a log of all Request for Proposals and Change Orders. No later than the
5t day of each month, the A/E will process a written change order to include all outstanding RFPs.

Architect/Engineer shall attend monthly construction progress meetings and take minutes of said
meetings. Architect/Engineer shall publish minutes of said meetings to the Owner, State Engineer, and
Contractor.

When the Project is completed, the Architect/Engineer will furnish two sets of reproducible reproductions
of the drawings, on mylar or other medium acceptable to the State Engineer, and one set of the drawings
and project technical specifications for computer access on CD-ROM or approved alternate for use with
Autocad, with all construction changes duly noted, to the State Engineer for the State's permanent files,
together with a summary of all final program requirements and design criteria and data.

PART Il
ADDITIONAL SERVICES

A The services described in this Part lll are not included in the Basic Services. They shall be paid for by the State in
addition to the compensation for Basic Services unless otherwise indicated in this agreement.
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1. If services described under Contingent Additional Services in Part I1l.C are required, the Architect/Engineer
shall promptly notify the State Engineer of the anticipated scope of such services prior to commencing
same and will not proceed without written notice from the State Engineer.

2. If the services described under Optional Additional Services in Part 11l.D are required for the completion of
the Project in accordance with the approved schedule, the Architect/Engineer shall notify the State
Engineer in a timely manner to allow the State to obtain these services in a manner that best suits the
State's needs.

Project Representation Beyond Basic Services

1. When more extensive representation at the Project site than is described in Part II.F.3 is required and
authorized by the State Engineer, the Architect/Engineer shall provide one or more Project
representatives to assist in carrying out such additional on-site responsibilities.

2. Project representatives shall be selected, employed and directed by the Architect/Engineer, subject to the
approval of the State Engineer. The Architect/Engineer shall be compensated for these representatives at
such rates as are mutually agreed upon at the time of approval, which shall be set forth in an amendment
hereto. The duties and responsibilities of the Project representative shall be delineated in the
Amendment to this agreement authorizing those services.

3. The Architect/Engineer shall endeavor through the observations, reports, and inspections of such Project
representatives, to provide further protection for the State against defects and deficiencies in the Project,
but the furnishing of Project representation will not otherwise modify the rights, responsibilities, or
obligations of the Architect/Engineer as set forth elsewhere in this agreement.

Contingent Additional Services
Contingent additional services consist of:
1. Making revisions in Drawings, Specifications or other documents when such revisions are:
(a) Inconsistent with approvals or instructions previously given by the State, including revisions
made necessary by adjustments in the State's program or Project budget (this does not include

revisions made in accordance with the implementation of Parts V.C or D);

(b) Required by the enactment or revision of codes, laws or regulations subsequent to the initiation
of the preparation of Contract Documents (Part 11.D); or

(c) Due to changes required as a result of the State's failure to render decisions in a timely manner.

2. Providing services required because of significant changes in the Project including, but not limited to, size,
quality, complexity, the State's schedule, or the method of bidding or negotiating and contracting for
construction, except for services required under Part V.D. For those changes in the Project, which result in
an increase in services, the Architect/Engineer shall be compensated in accordance with Part XII. B.

3. Providing consultation concerning replacement of the Project, or any part thereof, or work done thereon,
damaged by fire or other cause during construction, and furnishing services required in connection with

the replacement of the Project.

4, Providing services made necessary by default of the Contractor, or by failure of the State to perform its
obligations under the Contract Documents on this agreement.
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5. Providing services in connection with public hearings, arbitration, or legal proceedings except where the
Architect/Engineer is a party thereto or as required in the performance of Part 11.D.4 of this agreement.

Optional Additional Services

Optional additional services include:

1. Financial Feasibility or other studies
2. Planning surveys, or comparative studies of prospective sites
3. Special surveys, environmental studies, and similar submissions needed for approval of governmental

authorities having regulatory jurisdiction
4, Coordination of construction performed by five or more building construction contractors

Services required because of an extension of the construction schedule resulting from events for which the
Contractor is entitled only to a time extension as set forth in Article 10 of the State’s General Conditions for
construction, are not additional services and the Architect/Engineer shall not be compensated for such services.

If the Architect/Engineer wishes to make a claim for an increase in the contract fee, they shall give the State
written notice thereof within ten (10) days after the occurrence of the event, giving rise to such claim. Supporting
documentation for any claim arising prior to substantial completion of construction shall be submitted to the State
no later than thirty (30) days after substantial completion. Supporting documentation for claims arising after
substantial completion shall be submitted to the State no later than fifteen (15) days after final completion of
construction. Any change in the contract fee shall be authorized by formal written modification signed by the
State. No claim for an increase in the contract fee shall be valid unless made in accordance with this section.

PART IV
OWNER'S RESPONSIBILITIES AND COORDINATION

The State Engineer will be the State's representative and is authorized to act in the State's behalf with respect to
the Project and this Agreement. The State Engineer or an authorized representative of the State Engineer shall
examine the documents submitted by the Architect/Engineer and described herein, and shall render decisions
pertaining thereto promptly, to avoid unreasonable delay in the progress of Architect/Engineer services. The State
Engineer shall at all times have access to the Project site. The State Engineer will notify the Architect/Engineer
promptly upon discovery of any materials, methods, or other features of the services, which do not meet the
State's approval. The Architect/Engineer shall also designate a member of its organization who will be responsible
for the execution of the services and who will be the authorized representative of the Architect/Engineer regarding
the services. The Architect/Engineer's Representative shall be a principal of the firm or other individual subject to
approval by the State Engineer.

The State, with procurement and coordination assistance of the Architect/Engineer when requested, shall furnish
surveys describing physical characteristics, legal limitations, and utility locations for the site of the Project, and a
written legal description of the site. The surveys and legal information shall include, as applicable, grades and lines
of streets, alleys, pavements, and adjoining property and structures; adjacent drainage; rights-of-way, restrictions,
easements, encroachments, zoning, deed restrictions, boundaries, and contours of the site; locations, dimensions,
and necessary data pertaining to existing buildings and other improvements adjacent to but not affected by the
Project; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths as may be reasonably determined from available information. All the
information on the survey shall be referenced to a Project benchmark.
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C. The State shall furnish the services of geotechnical engineers, when such services are requested by the
Architect/Engineer and as are determined appropriate by the State Engineer. Such services may include but are
not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of
hazardous materials, ground corrosion, and resistivity tests, including necessary operations for anticipating subsoil
conditions, with reports and appropriate professional recommendations.

PARTV
CONSTRUCTION COSTS AND PROJECT BUDGET

A. The Architect/Engineer shall develop and prepare a Project budget in a format acceptable to the State Engineer,
including a detailed estimate of construction costs, dated the actual date the estimate is made. The Project budget
shall be updated and reviewed with the State at intervals appropriate to the Project. Architect/Engineer shall
advise the State Engineer of any adjustments to the budget and estimate of construction costs required by changes
in Project scope, quality, or requirements and by general market conditions, and shall submit such proposed
adjustments to the State Engineer for approval. The budget and estimate of construction costs represent the
Architect/Engineer's best judgment as a design professional familiar with the construction industry. It is
recognized, however, that neither the Architect/Engineer nor the State has control over the various components of
construction costs, and therefore the parties acknowledge that the Architect/Engineer does not warrant or
represent that the Project budget and estimate of costs will not vary from those submitted to, and approved by
the State.

B. The "Fixed Limit of Construction Cost" for the Project shall be set at $ . The Architect/Engineer shall
advise the State Engineer when, in its opinion, subsequent Project scope changes require either an adjustment of
the Fixed Limit of Construction Costs or adjustments in the scope of construction. The Architect/Engineer shall
propose recommended adjustments in the scope of construction necessary to keep the Project within the Fixed
Limit of Construction Cost.

C. If the Fixed Limit of Construction Cost is exceeded by the lowest bona fide bid or proposal received, the State
Engineer may:

1. Recommend acceptance of the lowest bona fide bid, however, such acceptance shall not increase the
Architect/Engineer’s fee under Part XII of this agreement;

2. Approve re-advertisement and bidding of the Project as designed;
3. Terminate the Project; or
4, Assist in revising the scope and quality of the designed Project as necessary to sufficiently reduce the

Construction Cost.

D. If the State elects to implement Part V.C.4, the Architect/Engineer shall modify the Contract Documents as
required to comply with the Fixed Limit of Construction Cost with no additional compensation.

PART VI A
OWNERSHIP OF WORK PRODUCT

Upon payment as herein provided, the reports, plans, specifications, engineering calculations, technical data, all
miscellaneous drawings, and all information contained therein provided by Architect/Engineer in connection with its
performance under this Agreement shall become the property of the State. The State hereby grants the Architect/Engineer
the right to retain copies of such materials and information to use these materials in any future work with the state. The
Architect/Engineer may not disseminate these materials to any person or entity nor may the Architect/Engineer use these
materials for purposes other than work for the state, without the express written approval of the state.
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It is agreed that the Architect/Engineer will not be responsible for the state’s use of these materials and information for
purposes other than the Project, unless there is a written agreement between the parties specifying otherwise.

PART VI B
CONFIDENTIALITY OF WORK PRODUCT AND INFORMATION PROVIDED BY STATE

All reports, plans, specifications, engineering calculations, technical data, miscellaneous drawings, and information
contained therein provided or prepared by the Architect/Engineer, its owners, officers, employees, agents, consultants, and
contractors in connection with its performance under this Agreement and all such information provided by the state to the
Architect/Engineer for the performance of this agreement are confidential and the Architect/Engineer, its owners, officers,
employees, agents, consultants, and contractors shall not disclose this information to any person, individual, or entity
without the express written permission of the state.

The Architect/Engineer shall include the requirements of PART VI A and PART VI B in any contract it enters into with other
designers, consultants, contractors, persons, individuals, or entities for the performance of any of the Architect/Engineer’s
obligations under this agreement.

PART VII
DISPUTES

Unless otherwise specifically provided in this Agreement, all claims, counter-claims, disputes or other matters in questions
between the State and the Architect/Engineer arising out of, or relating to this Agreement, or the breach thereof, will be
decided by direct negotiations, by non-binding mediation if the parties mutually agree, or in a circuit court of competent
jurisdiction within the State of South Dakota. Notice of a request for mediation shall be sent in writing to the other party to
this Agreement within a reasonable time after the claim, dispute, or other matter in question has arisen. If the party
receiving notice of request does not agree to mediation in writing within 10 calendar days, it will be deemed that the
parties do not mutually agree to mediate the matter. If the parties agree to mediate, a mediator to hear the dispute will be
agreed upon by the parties. If agreement on a mediator can not be reached, the State shall select the mediator.

PART VIII
TERMINATION

A This Agreement may be terminated in whole or in part by either party in the event of substantial failure by either
party to fulfill its obligations under this Agreement through no fault of the terminating party, provided, however,
that no termination may be effected unless the other party is given 1) not less than 10 calendar days written notice
of intent to terminate, and 2) an opportunity for consultation with the terminating party prior to termination. The
party receiving the notice will have 10 calendar days from receipt thereof to cure the alleged default.

B. If termination for default is effected by the State, an equitable adjustment in the compensation provided for in this
Agreement shall be made, but 1) no amount shall be allowed for anticipated profit on unperformed services or
other work, and 2) any payment due to the Architect/Engineer at the time of termination may be adjusted to cover
any additional costs to the State because of the Architect/Engineer's default, provided that nothing herein is
intended to limit State's right to seek damages for any default.

C. If termination for default by the State is effected by the Architect/Engineer, or if the Project, or any part thereof is
canceled as provided in Part IX of this Agreement, the equitable adjustment shall include payment to the
Architect/Engineer for services performed and expenses incurred up to the date of termination consistent with the
payment provisions of Part Xl, in addition to termination settlement costs reasonably incurred by the
Architect/Engineer relating to commitments which had become firm prior to the date of the termination notice.

D. Upon receipt of a termination notice, the Architect/Engineer shall promptly discontinue all effected work, unless
the notice directs otherwise, and shall promptly deliver to the State all plans, specifications, drawings, estimates,
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data, reports, and such other information and materials accumulated by Architect/Engineer in performing services
hereunder, whether complete or in process.

E. If, after termination by the State for default, it is determined that the Architect/Engineer had not failed to fulfill
contractual obligations, the termination shall be deemed to have been a cancellation of the Project under Part IX,
hereof, and an equitable adjustment of the compensation shall be made as provided in subsection C of this Part.

PART IX
CANCELLATION OF THE WORK

The State may, without being in default under this Agreement, cancel all or any portion of the services provided under this
Agreement by giving 20 days written notice to the Architect/Engineer. In the event of such cancellation the State shall pay
to the Architect/Engineer all compensation earned up to the effective date of cancellation, and an equitable adjustment in
compensation shall be made to provide the Architect/Engineer with reasonable compensation for the costs of winding
down its services and canceling its performance of services under this Agreement, including those relating to commitments
which had become firm prior to the date of the termination notice. Upon cancellation the Architect/Engineer shall turn over
to the State Engineer all data, plans, specifications, drawings, and information gathered or developed for any uncompleted
services covered by the Agreement.

PART X
MISCELLANEOUS PROVISIONS

A. This Agreement shall be governed by and construed in accordance with the laws of the State of South Dakota.

B. This Agreement constitutes the entire agreement among the parties with reference to the services described
herein, and shall not be amended or modified except in writing, signed by an authorized representative of each
party. This Agreement supersedes all prior negotiations, representations, or agreements, whether oral or written,
relating to the services herein described.

C. This Agreement may not be assigned or transferred by any party hereto without the prior written consent of the
other parties. This Agreement and the covenants herein contained, shall inure to the benefit of, and be binding
upon, the successors and assigns of the respective parties hereto.

D. Should any part, term or provision of this Agreement be determined by the Courts to be illegal, unenforceable, or
in conflict with any law, the validity of the remaining portions or provisions shall not be affected thereby, and an
equitable adjustment to the Agreement with respect to the affected part, term or provision shall be made by the
parties.

E. The Architect/Engineer shall perform the services described herein as an independent contractor, and not as an
employee of the State. The Architect/Engineer will not use the State's equipment, supplies, or facilities.

F. The Architect/Engineer shall be responsible for all taxes, assessments, permit fees, or other charges pertaining to
its performance of the services pursuant to this Agreement, including exclusive liability for all contributions, taxes,
or payments required to be made on account of the Architect/Engineer's employees under State and Federal laws
relating to unemployment compensation, worker's compensation, income tax, social security, or other legislation
requiring the payment of similar contributions or taxes.

G. The Architect/Engineer shall comply with all applicable Federal, State and local laws, regulations, and ordinances
with reference to the services performed hereunder.

H. Neither party shall be considered in default in the performance of its obligations hereunder to the extent that the
performance is prevented or delayed by any cause which is beyond the reasonable control of the affected party,
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and the time of performance of either party hereunder shall in such event be extended for a period equal to any
time lost as a result thereof, and an equitable adjustment shall be made in the compensation by mutual consent.

The Architect/Engineer will maintain and provide necessary supporting documentation for audit purposes during
the term hereof and for a period of one year after the completion of services hereunder. Accounting records shall
be kept on the basis of generally accepted accounting principles. Records shall be available to the State or its
authorized agents and representatives upon request during normal business hours at mutually convenient times.

Architect/Engineer agrees to indemnify and hold the State, its officers, agents, and employees harmless from and
against any and all actions, claims, suits, damages, liability, or proceedings of any kind or character whatsoever,
including reasonable attorney's fees, which may arise from or in connection with the negligent performance of
services hereunder. This section does not require the Architect/Engineer to indemnify the State, its officers,
agents, or employees from claims or liability arising solely from the acts or omissions of the State, its officers,
agents, or employees.

During the term of this Agreement, the Architect/Engineer shall maintain in effect at all times, and provide proof of
such coverage to the State, insurance coverage for this Project at the limits set forth herein:

Type of Coverage Limits
Workers Compensation and Employers Liability Statutory
Professional Liability $1,000,000
Commercial General Liability, Including Property Damage (Per occurrence) $1,000,000
Business Automobile Liability (Per occurrence) $1,000,000
1. The Architect/Engineer shall submit insurance policies to the State Engineer for review and approval when
requested.
2. Professional Liability coverage shall be continued for a minimum of 3 years after the date of the

certification of the final contractor's payment request.

3. If Commercial General Liability insurance contains a general aggregate limit it shall apply separately to this
Agreement or be no less than two times the occurrence limit.

Extension of the Project completion date must be mutually agreed upon in writing between the Owner and A/E.
Reasonable requests for time extensions will be accepted. If the State Engineer determines that to the extent the
A/E's negligent performance of services has caused a delay to the contractor in the fulfillment of their contractual
completion date or to the Owner of the agreed upon design or Project completion date, documented costs
incurred by the Owner as a result of this delay shall be deducted from the total A/E fee described in Part XII.A.
Furthermore, the A/E will not be paid for work performed related to such delay. Notwithstanding any other
language in this Agreement, the A/E shall not be responsible for delays caused by factors beyond the A/E's
reasonable control, including, but not limited to delays because of strikes, lockouts, work slowdowns or stoppages,
accidents, acts of God, failure of any governmental or other regulatory authority to act in a timely manner, or
those caused by the State or any other contractors.

Any notice provided for or permitted by this Agreement shall be sufficient when mailed (by registered or certified
mail, return receipt requested, postage prepaid), faxed, or through email communication, confirmation received. If
notice is given by telephone it must be confirmed in writing, sent by any of the above methods on the same day;
addressed to the parties as follows at the following addresses, or such other address as may be provided by any
party by notice, and shall be deemed effective upon receipt:
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If to the State Bureau of Administration, Office of the State Engineer
Attn:  Kristi Honeywell, P.E., State Engineer
Joe Foss Building, 523 East Capitol Avenue
Pierre, SD 57501-3182
Phone: 605.773.3466 Fax: 605.773.5980
Email: Kristi.honeywell@state.sd.us

Attn:

Phone: 605. Fax: 605.
Email:

If to the
Architect/Engineer Attn:

Phone: 605. Fax: 605.
Email:

PART XI
PAYMENTS TO THE ARCHITECT/ENGINEER

The amounts due shall be paid to the Architect/Engineer on a monthly basis, in proportion to services performed within
each Phase of Services as described herein, on the basis set forth in Part XIl. Architect/Engineer will submit monthly
invoices together with a signed state voucher with each request for payment. Payment will be made in accordance with
SDCL Ch. 5-26 upon receipt of a properly completed voucher and supporting invoice. Architect/Engineer's expenses will not
be paid as a separate item.

A.

There shall be no charge to the State for preliminary or review drawings and specifications and up to 4 sets of final
drawings and specifications. All sets above 4, including postage and binding, will be charged to the State as a
reimbursable expense at cost (no profit).

No extra payment will be made by the State for Record Drawings ("as builts") unless, in the opinion of the State
Engineer, the magnitude of change orders and/or observed field conditions are significant enough to warrant a

negotiated hourly or lump sum payment for same.

Architect/Engineer planning for change orders resulting from a Program Change on the part of the State will be
negotiated on an hourly or lump sum payment.

If in the Construction Phase the Contractor's completion date is exceeded, and if liquidated damages are assessed
the Contractor, the Architect/Engineer will be compensated for their extra services beyond the completion date by

sharing a negotiated portion of said liquidated damages.

PART Xl
BASIS OF COMPENSATION

The fee to be paid to the Architect/Engineer for Basic Services shall be $

In the event of a change in the scope of the Project, which results in additional work by the Architect/Engineer, an
increase in the fee to be paid the Architect/Engineer shall be negotiated.
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C. Upon satisfactory completion and approval by the State Engineer on behalf of the State Building Committee of the
Schematic Design Phase given in Part I1.B (above) the Architect/Engineer shall be paid a sum of $

D. The State will make monthly progress payments through the Design Development, Contract Documents, Bidding
and Construction Administration phases of the work. The Architect/Engineer shall document to the satisfaction of
the State Engineer the actual percentage of completion of each phase. Monthly progress payments shall be made
such that compensation for each phase shall equal the following percentage of the total compensation.

Schematic Design Phase & Design Development Phase 35%
Construction Documents Phase 35%
Bidding Phase 10%
Construction Phase 20%
Total 100%
1. The portion of the calculated fee payable through the Schematic Design and Design Development Phases

shall be reduced by the amount of the lump sum fee paid in Part XII.C above.

PART XllI
TERM OF AGREEMENT

This Agreement shall commence upon the execution hereof by all signatories and, if all other terms and conditions are
satisfied, shall end 60 days following the issuance of a Final Certificate of Payment to the Contractor, unless otherwise
terminated or extended pursuant to the terms hereof.

PART XIV
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION

Architect/Engineer certifies, by signing this Agreement, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participation, by any Federal department or

agency, from transactions involving the use of Federal funds.

IN WITNESS WHEREOQF, the parties hereto have caused this instrument to be executed in one original counterpart the day
and year above first written.

CONSULTANT:

BY:

TAXID #:

RECOMMENDED BY STATE OF SOUTH DAKOTA
THE OFFICE OF THE STATE ENGINEER

KRISTI HONEYWELL, P.E. (Date) HEAD OF INSTITUTION (Date)
State Engineer Title
INSTITUTION
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